ADDENDUM NO. 3

DATE: AUGUST 2, 2007

PROJECT: RETAINING WALL & HANDRAIL INSTALLATION
2006 PROTECTION, HEALTH & SAFETY PROJECTS
ILLINOIS VALLEY COMMUNITY COLLEGE
DISTRICT #513
815 N. ORLANDO SMITH AVENUE
OGLESBY, IL 61348

ARCHITECT: BASALAY, CARY & ALSTADT ARCHITECTS, LTD.
620 W. LAFAYETTE ST.
OTTAWA, IL 61350
(815) 434-0108

TO: GENERAL CONTRACTOR. IT IS THE GENERAL CONTRACTOR'S
RESPONSIBILITY TO ENSURE DISTRIBUTION TO APPROPRIATE
SUBCONTRACTORS AND SUPPLIERS.

This addendum forms a part of and modifies the Contract Documents for the subject project dated June 19, 2007. Receipt of this addendum is to be acknowledged by the General Contractor.

THE CONTRACT DOCUMENTS ARE MODIFIED AS FOLLOWS:

ADENDA ITEMS

SPECIFICATION:

1. REQUEST FOR BIDS – SECTION 00100 and elsewhere in Documents:
   Change bid date from Wednesday, August 22, 2007 to Thursday, August 30, 2007. Time and room number stay the same.

2. SUMMARY – SECTION 01100, paragraph 1.4.A; replace with:
   "A. Construct project to state of substantial completion by May 15, 2008 based on Notice of Award by September 19, 2007."

   Owner intends to approve project at the September 18, 2007 Board meeting. Owner has recognized that weather may play a role in the completion and even the start of the project and has set the completion date based on starting the work in the spring. This is not intended to limit the Contractor's schedule. Work may begin as soon as possible. Once work begins, the Owner wants the Contractor to endeavor to complete the project in the shortest amount of time (weather permitting).

End of Addendum No. 3