ADDENDUM NO. 1

DATE: AUGUST 2, 2007

PROJECT: REPLACE EMERGENCY GENERATOR
2006 PROTECTION, HEALTH & SAFETY PROJECTS
ILLINOIS VALLEY COMMUNITY COLLEGE
DISTRICT #513
815 N. ORLANDO SMITH AVENUE
OGLESBY, IL 61348

ARCHITECT: BASALAY, CARY & ALSTADT ARCHITECTS, LTD.
620 W. LAFAYETTE ST.
OTTAWA, IL 61350
(815) 434-0108

TO: GENERAL CONTRACTOR. IT IS THE GENERAL CONTRACTOR'S RESPONSIBILITY TO ENSURE DISTRIBUTION TO APPROPRIATE SUBCONTRACTORS AND SUPPLIERS.

This addendum forms a part of and modifies the Contract Documents for the subject project dated July 19, 2007. Receipt of this addendum is to be acknowledged by the General Contractor.

THE CONTRACT DOCUMENTS ARE MODIFIED AS FOLLOWS:

ADENDA ITEMS

SPECIFICATION:

1. REQUEST FOR BIDS – SECTION 00100:
   Change bid date from Thursday, August 9, 2007 to Thursday, August 16, 2007. Time and room number stay the same.

2. BID FORM – SECTION 00410:
   Use Bid Form attached. Substantial Completion date shall not be later than July 1, 2008.

3. SUMMARY – SECTION 01100, page 2, paragraph 1.4.A; Change to read:
   "A. Construct project to state of substantial completion by date indicated by Contractor on Bid Form, but not later than July 1, 2008, based on Notice of Award by September 19, 2007."

Owner intends to award project at the September 18, 2007 Board Meeting along with the Retaining Wall & Handrail Installation Project. Contractor should be aware that retaining wall work related to this project, but done under the other project, may be affected by weather and delayed start. Completion of retaining wall work will not be later than May 15, 2008.

End of Addendum No. 1