ADDENDUM NO. 1

DATE: MARCH 25, 2010

PROJECT: REPLACE ALUMINUM FEEDER WIRE, BRANCH PANELS & MEDIUM VOLTAGE TRANSFORMERS AT BUILDING G
2009 PROTECTION, HEALTH & SAFETY PROJECTS
ILLINOIS VALLEY COMMUNITY COLLEGE
DISTRICT #513
815 N. ORLANDO SMITH AVENUE
OGLESBY, LASALLE COUNTY, IL 61348

ARCHITECT: BASALAY, CARY & ALSTADT ARCHITECTS, LTD.
620 W. LAFAYETTE ST.
OTTAWA, IL 61350
(815) 434-0108

TO: GENERAL CONTRACTOR. IT IS THE GENERAL CONTRACTOR'S RESPONSIBILITY TO ENSURE DISTRIBUTION TO APPROPRIATE SUBCONTRACTORS AND SUPPLIERS.

This addendum forms a part of and modifies the Contract Documents for the subject project dated March 5, 2010. Receipt of this addendum is to be acknowledged by the General Contractor.

THE CONTRACT DOCUMENTS ARE MODIFIED AS FOLLOWS:

ADDENDA ITEMS

PROJECT MANUAL:

1. Section 26 05 05: CLARIFICATION 3.3.I - The contractor will be responsible to have the transformers tested for PCBs prior to the removal of the transformers. All requirements to have them removed shall stand as stated in the specifications and as required by federal law unless it can be proven that they do not contain PCBs.

2. Section 26 09 33: CHANGE 3.7.B.1.A.1 - ADD EMT as allowed for the panel feeders in the building exposed, as long as it is not in a gym area.

DRAWINGS:

3. Drawing E0.0:
   a. Transformer Schedule - REMOVE the requirement for the NEMA 4 Enclosure; refer to specifications for transformer enclosure requirements.
   b. Transformer Schedule - ADD Howard Transformer as an approved manufacturer.
   c. Luminaire Schedule - ADD requirements for fixtures that are installed in gym to have two (2) corners fixed with air craft cable supports so the fixtures will hang in straight rows.

4. Drawing E1.2 - MOVE switches shown on drawing to the south side of outer set of double doors entering the fitness center. This is the existing lighting control location.

End of Addendum No. 1